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REQUEST FOR ENGINEERING SERVICES 

  

AUGUST 2014 

 

AGENCY:    Department of Health Services 

 

DHS CONTACT:  Mark Zaccagnino, (608) 266-2902, mark.zaccagnino@wisconsin.gov  

 

LOCATION:    Mendota Mental Health Institute, Madison, Dane County 

 

PROJECT REQUEST:
 
 

Planning to prepare preliminary plans and a design report for Goodland Hall West Perimeter 

Detection System. The AE selection will be for preliminary design/design report, final design, 

bidding and construction administration. 

 

PROJECT NUMBER: 14G2N 

 

PROJECT DESCRIPTION:  

This project will install a non-lethal stun detection system to the perimeter fence at Goodland 

Hall located at Mendota Mental Health Institute. The Goodland Hall perimeter fence is an 

approximately 1,300-foot double fence line with razor ribbon both top and bottom of the outside 

fence. This project will add the new detection system on the inside fence. The existing fence 

utilizes a microwave detection system that may be removed as part of this project.  The new 

fence configuration will match today’s standard for similar facilities and match installations at 

the Sand Ridge Secure Treatment Center in Mauston, the Wisconsin Resource Center in Oshkosh 

as well as numerous correctional facilities in Wisconsin. 

 

 

PROJECT JUSTIFICATION: 

This project is required to maintain appropriate levels of security at Goodland Hall. Goodland 

Hall provides forensic inpatient psychiatric assessment and treatment services in a maximum 

security setting. The perimeter detection system is a mission critical tool, deployed to maintain 

the safety and security of the community. Additionally, the facility operates without the use of 

perimeter towers. The existing microwave detection system has exceeded its useful service life. 

Deployment of a non-lethal stun fence will provide detection and delay, as well as a 

psychological deterrent to safeguard the community at-large. 

 

BUDGET/SCHEDULE:  

Construction   SBC Approval Sep 2014 

Design    A/E Selection Aug 2014 

DFD Mgt    Design Report Sep 2014 

Contingency    Bid Opening Dec 2015 

Equipment   Start Construction Feb 2015 

Commissioning Fee   Substantial Completion Apr 2015 

TOTAL $530,000  Final Completion Jun 2015 

 

PREVIOUS ACTION:    
None 


